Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

DB GOALS:
PROPCSALS | SSUED

NUMBER OF BI DDERS 5
Bl D RANK

STATE OF CALI FORNI A BI D SUMMARY
07/ 11/ 17 I'N SAN DI EGO COUNTY AT VARI QUS
11- 419104 LOCATI ONS

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
07/ 12/ 17
CONTRACT CCDE 'A '
17 CONTRACT | TEMS

FEDERAL Al D ACST-X073-(125)E

TOTAL NUMBER OF WORKI NG DAYS 300

PERCENT OVER EST 1.20

714 974-1190
00877686
FAX 714 974-1753

949 252- 0441
00615876
FAX 949 252-0266

925 245-1300
00833032
FAX 925 245-1007

503 682-2252
00332441
FAX 503 682-0110

11-SD-8-0.0/18.4
OVERHEAD SI GN REPLACEMENT NORTH
DI SADVANTACGED BUSI NESS ENTERPRI SE - 17. 0%
10 FUND TOTAL 0
ENG NEERS EST 8, 273, 250. 00 AMOUNT OVER 99, 347. 00
Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 8,372,597.00 4 BC TRAFFI C SPECI ALI ST
638 W SOUTHERN AVE
CRANGE CA 92865

2 8, 861, 503. 00 1 PETERSON- CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON, | NC.
16351 CONSTRUCTI ON CI RCLE WEST
IRVINE CA 92606

3 10, 110, 000. 00 3 FBD VANGUARD CONSTRUCTI ON
651 ENTERPRI SE COURT
LI VERMORE CA 94550

4 10, 349, 375. 00 2 CORAL CONSTRUCTI ON COVPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140

5 11, 997, 360. 00 5 STATEW DE TRAFFI C SAFETY &

SI GNS | NC.
522 LI NDON LANE
NI POMO CA 93444

805 929-5000
00975518
FAX 805 929-5700



11- 419104
11-SD-8-0.0
07/11/17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 2
07/ 12/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

HUTCH SON ELECTRI CAL
LAKEPORT CA

HUTCH SON ELECTRI CAL
LAKEPCORT CA

HUTCHI SON ELECTRI CAL
LAKEPCORT CA

HUTCHI SON ELECTRI CAL
LAKEPCORT CA

322720

322720

322720

322720

| TEM 16 (100%

| TEM 17 (40%

| TEM 8 (100%

MOBI LI ZATI ON



11- 419104 Bl D211

11-SD-8-0.0 PAGE 3

07/11/17 07/ 12/ 17

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HUTCH SON ELECTRI CAL Dl SPOSAL OF ELECTRI CAL EQUI P CONT HAZ NMAT
LAKEPORT CA 322720
HUTCH SON ELECTRI CAL | TEM 16 (90%
LAKEPCORT CA 322720
HUTCHI SON ELECTRI CAL | TEM 8 (90%
LAKEPCORT CA 322720
HUTCHI SON ELECTRI CAL MODI FY EXI STI NG ELECTRI CAL SYSTEM
LAKEPCORT CA 322720
PAYCO SPECI ALTI ES, | NC. | TEM 10 (90%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 15 (90%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. REMOVE AND | NSTALL PVMI' MARKER
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. THERMO PVMTI MARKI NG
CHULA VI STA CA 298637
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 HUTCHI SON ELECTRI C | TEM 16 (100%

CONTI NUED

LAKEPCORT CA

HUTCHI SON ELECTRI C
LAKEPCORT CA

ON NEXT PACE

322720

322720

| TEM 17 (18%



11- 419104
11-SD-8-0.0
07/11/17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 4
07/ 12/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

HUTCH SON ELECTRI C
LAKEPORT CA

HUTCH SON ELECTRI C
LAKEPCORT CA

HUTCHI SON ELECTRI C
LAKEPCORT CA

MANERI
TEMECULA CA

MANERI
TEMECULA CA

MANERI
TEMECULA CA

PAYCO SPECI ALTI ES, | NC.
CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.
CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.
CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.
CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.
CHULA VI STA CA

TRAFFI C CONTROL, | NC.

TRAFFI C CONTROL, | NC.

TRAFFI C CONTROL, | NC.

322720

322720

322720

1017741

1017741

1017741

298637

298637

298637

298637

298637

| TEM 8 (100%

MOBI LI ZATI ON ( PARTI AL - THEI R WORK ONLY)

WORK AS DESCRI BED BY BID | TEM'S) LI STED

| TEM 3 (100%

| TEM 4 (100%

WORK AS DESCRI BED BY BID | TEM'S) LI STED

| TEM 10 (100%

| TEM 15 (100%

| TEM 17 (2%

MOBI LI ZATI ON ( PARTI AL - THEI R WORK ONLY)

WORK AS DESCRI BED BY BID | TEM'S) LI STED



11- 419104
11-SD-8-0.0
07/11/17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 5
07/ 12/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HUTCHI SON ELLECTRI CAL

LAKEPORT CA

HUTCH SON ELLECTRI CAL
LAKEPCORT CA

HUTCHI SON ELLECTRI CAL
LAKEPCORT CA

HUTCHI SON ELLECTRI CAL
LAKEPCORT CA

HUTCH SON ELLECTRI CAL
LAKEPORT CA

HUTCHI SON ELLECTRI CAL
LAKEPCORT CA

KRC SAFETY CO., | NC.
VI SALI A CA

KRC SAFETY CO., | NC.
VI SALI A CA

KRC SAFETY CO., |INC
VI SALI A CA

KRC SAFETY CO, |INC
VI SALI A CA

PAYCO SPECI ALTI ES, | NC.

CHULA VI STA CA

CONTI NUED ON NEXT PAGE

322720

322720

322720

322720

322720

322720

507950

507950

507950

507950

298637

Dl SPOSAL OF ELECTRI CAL EQUI PMENT

| TEM 16 (100%

| TEM 17 (38%

| TEM 8 (100%

MOBI LI ZATI ON

MODI FYI NG EXI STI NG ELECTRI CAL SYSTEMS

CONSTRUCTI ON AREA SI GNS

| TEM 3 (100%

| TEM 4 (100%

TRAFFI C CONTROL SYSTEM

| TEM 10 (100%



11- 419104
11-SD-8-0.0
07/11/17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 6
07/ 12/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PAYCO SPECI ALTI ES, | NC.

CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.

CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.

CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.

CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.

CHULA VI STA CA

Bl DDER | D NAME AND ADDRESS

298637

298637

298637

298637

298637

LI CENSE NUMBER

| TEM 15 (100%

| TEM 17 (5%

MOBI LI ZATI ON

PAVEMENT MARKER ( RETROREFLECTI VE)

THERMO PAVEMENT MARKI NG ( EVAV)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 H G+ LI GHT ELECTRI C
Rl VERSI DE CA

H G+ LI GHT ELECTRI C
RI VERSI DE CA

H G+ LI GHT ELECTRIC
Rl VERSI DE CA

H G+ LI GHT ELECTRI C
Rl VERSI DE CA

PAYCO SPECI ALTI ES, | NC.

CHULA VI STA CA
CONTI NUED ON NEXT PAGE

806335

806335

806335

806335

298637

| TEM 16 (100%

| TEM 17 (36. 00%

| TEM 8 (100%

MOBI LI ZATI ON ( PARTI AL)

| TEM 10 (100%



11- 419104
11-SD-8-0.0
07/11/17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 7
07/ 12/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PAYCO SPECI ALTI ES, | NC.
CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.
CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.
CHULA VI STA CA

RTC, | NC.
RANCHO SANTA MARGARI TA CA

RTC, | NC
RANCHO SANTA MARGARI TA CA

298637

298637

298637

QSD/ P24331

@Q@SD/ P24331

| TEM 15 (100%

| TEM 17 (4. 12%

MOBI LI ZATI ON ( PARTI AL)

| TEM 6 (100%

| TEM 7 (100%



11- 419104 Bl D211

11-SD-8-0.0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
07/11/17 07/ 12/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 080050 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 6, 600. 00 6, 600. 00
2 090100 TI ME- RELATED OVERHEAD ( V\DAY) VDAY 300 1, 000. 00 300, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 29, 000. 00 29, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 851, 620. 00 851, 620. 00
5 128651 PORTABLE CHANGEABLE MESSACE SI GN ( EA) EA 20 900. 00 18, 000. 00
6 130100 JOB SI TE MANAGEMENT LS LUWP SUM 13, 310. 00 13, 310. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUWP SUM 1, 000. 00 1, 000. 00
8 033327 DI SPCSI NG OF ELECTRI CAL EQUI PMVENT LS LUWP SUM 16, 500. 00 16, 500. 00
CONTAI NI NG HAZARDQUS MATERI ALS
9 568042 REMOVE S| GN STRUCTURE WALKVAY ( EA) EA 480 462. 00 221, 760. 00
10 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 24,100 4.85 116, 885. 00
11 033328 FURNI SH FORMED PANEL SI GN ( OVERHEAD) SQFT 21,700 12.01 260, 617. 00
FOR RETROREFLECTI VE SHEETI NG ( TYPE XI)
12 033329 FURNI SH LAM NATED PANEL SI GN (1"-TYPE A) SQFT 151, 000 21.07 3,181, 570. 00
FOR RETROREFLECTI VE SHEETI NG ( TYPE XI)
13 033330 RETROREFLECTI VE SHEETI NG ( TYPE XI) SQFT 173, 000 3.53 610, 690. 00
14 820890 I NSTALL SI GN PANEL ON EXI STI NG FRAME SQFT 173, 000 4.23 731, 790. 00
15 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 5,510 14. 50 79, 895. 00
(ENHANCED VET NI GHT VI SI Bl LI TY)
16 872130 MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM LS LUWP SUM 1, 567, 500. 00 1, 567, 500. 00
17 999990 MOBI LI ZATI ON LS LUWP SUM 365, 860. 00 365, 860. 00

TOTAL 8,372,597.00
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11- 419104 Bl D211
11-SD-8-0. 0 SUMMARY OF REMAINING BIDDERS PAGE 9
07/ 11/ 17 07/ 12/ 17

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

4, 400. 00 4400. 00 17, 818. 00 17818. 00| 5, 000. 00 5000. 00 12, 000. 00 12000. 00

610. 00 183000. 00| 2,000. 00 600000. 00| 200. 00 60000. 00| 1, 875.00 562500. 00

32, 000. 00 32000. 00| 146, 000. 00 146000. 00| 140, 000. 00 140000. 00| 125, 500. 00 125500. 00

586, 000. 00 586000. 00| 625, 000. 00 625000. 00| 1,450,000.00  1450000. 00| 1,760,000.00  1760000. 00

2, 600. 00 52000. 00| 6, 550. 00 131000. 00 3,000. 00 60000. 00| 1, 700. 00 34000. 00

7,000. 00 7000. 00| 50, 000. 00 50000. 00| 5, 000. 00 5000. 00| 15, 000. 00 15000. 00

680. 00 680. 00| 800. 00 800. 00| 1, 000. 00 1000. 00| 750. 00 750. 00

16, 200. 00 16200. 00| 15, 000. 00 15000. 00| 15, 000. 00 15000. 00| 62, 100. 00 62100. 00

800. 00 384000. 00| 1, 100. 00 528000. 00| 1, 650. 00 792000. 00| 1,590. 00 763200. 00

4.60 110860. 00 4.75 114475. 00| 4.60 110860. 00 5. 30 127730. 00

12.30 266910. 00 11.50 249550. 00 12.25 265825. 00| 15. 00 325500. 00

21.70  3276700. 00| 21.00  3171000. 00| 21.75  3284250. 00| 22.00  3322000. 00

3. 60 622800. 00 3.50 605500. 00| 3.25 562250. 00| 3.70 640100. 00

7.70  1332100. 00| 6.60  1141800. 00 9.50  1643500. 00 7.25  1254250.00

20. 30 111853. 00| 20.70 114057. 00| 19. 00 104690. 00| 23.00 126730. 00

1,539,000.00  1539000. 00| 1,600,000.00  1600000. 00| 1,425,000.00  1425000. 00| 2,380,000.00  2380000. 00

336, 000. 00 336000. 00| 1,000,000.00  1000000. 00| 425, 000. 00 425000. 00| 486, 000. 00 486000. 00

8, 861, 503. 00 10, 110, 000. 00 10, 349, 375. 00 11, 997, 360. 00



